ADDENDUM NO. 1
dune 23

Title:

WORK ORDER NO.: 68959, MC85 “~Bullar ash to Litchfield Road
CY 2004-76
Owner: Maricopa County Department of Transportation

The above contract documents are herein modified. The provisions of said documents applicable to
these modifications remain unchanged unless specifically indicated otherwise. This Addendum No. 1
forms a part of the Contract Documents and modifies the provisions as follows:

INVITATION TO BID

The Bid Opening for this project has been changed to Tuesday, June 29, 2004 at 2:00 p.m. Bids will
be received by the Maricopa County Department of Transportation, 2901 West Durango Street,
Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above date and then publicly opened
and read at 2901 W. Durango Street, Phoenix, Arizona 85009.

BIDDING SCHEDULE

The existing Bidding Schedule shall be deleted in its entirety and replaced with the Bidding Schedule
of Addendum No. 1.

ALL OTHER PROVISIONS SHALL REMAIN IN FULL FORCE AND EFFECT.

Samir Hatab, P.E.
Project Manager

REMINDER: Bidder shall submit this Addendum in its entirety with the complete bid document, and
shall acknowledge this Addendum on the second page of the proposal.
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Bullard Wash to Litchfield Road

MC 85

WO # 68959
CY 2004-78

Iltem No |Description Unit Quantity Unit Cost Total
104.04000|Partnering Allowance 1 $5,000.00 $5,000.00
107.01500|Community Relations Allowance 1 $10,000.00 $10,000.00
107.02000|AZPDES Lump Sum 1

110.06000|Mobilization / Demobilization Lump Sum 1

111.02000| Type Il Engineer's Field Office Lump Sum 1

220.10000|Plain Riprap, D50 = 8" m? 144

301.01000|Subgrade Preparation m? 90,118

321.01300|Asphalt Concrete Pavement (Superpave-Heavy) (19mm mix), 6" thick tonne 25,296.4

321.01500] Asphalt-Rubber Concrete Pavement, 1.5" thick tonne 6,324.3

321.02000[Rideability Allowance 1 $36,000.00 $36,000.00
329.02000|Bituminous Tack Coat (Contingent Item) tonne 31.07

340.01110|Vertical Curb & Gutter, MCDOT Std. Det. 2030, H=150mm (6" m 3,127.00

340.01151|Single Curb Termination, MAG Std. Det. 222 EACH 6

340.01155|Concrete Single Curb, MCDOT Std. Det. Std. 2030, H=150mm (6") m 5,064

340.01210|{Concrete Sidewalk, MAG Std. Det 230 m 73

345.01100[Adjust Manhole to Grade, MAG Std. Det. 422 EACH 6

345.01200]|Adjust Water Valve to Grade, MAG Std. Det. 391-1-A EACH 2
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WO # 68959
CY 2004-76
ltem No |Description Unit Quantity Unit Cost Total
345.04400|Relocate Manhole EACH 1
350.01000| Removal of Existing Improvements Lump Sum 1
350.01300[Removal of Existing Signs Lump Sum 1
350.01800{Remove of Existing Concrete Curb and Gutter m 552
350.01850|Remove of Existing Concrete Single Curb m 661.5
350.01900|Remove of Existing Sidewalk m’ 122
401.01000| Traffic Control Lump Sum 1
401.01100|Uniformed Off-Duty Officer Allowance 1 $10,000.00 $10,000.00
405.01000|Survey Markers, MAG Std. Det. 120-2, Type "D" EACH 6
415.01100|Guardrail, MCDOT Std. 2036, Type A and 2039, G4(2W) m 151
415.02000|Guardrail Terminal (ET-2000 LET) EACH 2
461.01600|Paint Median Island EACH 13
462.01100{100 mm (4") White Thermoplastic Traffic Stripe m 11,693
462.01200/100 mm (4") Yellow Thermoplastic Traffic Stripe m 6,591
462.01510| Thermoplastic Pavement Arrow EACH 13
463.01100|Reflectorized Raised Pavement Marker (Type D, Yellow 2-Way) EACH 341
463.01200|Reflectorized Raised Pavement Marker (Type G, Clear, 1-Way) EACH 1,240
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MC 85

Bullard Wash to Litchfield Road

WO # 68959
CY 2004-76
Item No |Description Unit Quantity Unit Cost Total
464.02000| Perforated Sign Post m 115.90
464.02001|Perforated Sign Post Foundation, MCDOT Dtl. 2058 EACH 41
465.01001|Flat Sheet Aluminum Sign Panel, Engineering Grade m? 5.70
465.01002|Flat Sheet Aluminum Sign Panel, High Intensity Grade m? 23.22
465.01003| Flat Sheet Aluminum Sign Panel, Diamond Grade m? 274
471.60047|No. 7 Pull Box EACH 4
471.61112|Sch 40 PVC Electrical Conduit, 75mm (3") w/ #8 Bare Copper Wire m 252
471.61412)|Sch 40 PVC Electrical Conduit, 100mm (4") w/ #8 Bare Copper Wire m 3250
481.00057 |No. 7 Fiber Optic Pull Box w/ Extension EACH 18
R Sch 40 PVC Electrical Conduit, 100mm w/ 4-25mm (4-1"), 2500# Mule Tape & el
505.06248|Concrete Scupper, MAG Std. Det. 206, Curb opening = 1.2m (4') EACH 5
505.06296|Concrete Scupper, MAG Std. Det. 208, Curb opening = 2.6m (8'-6") EACH 21
505.10110|Catch Basin, MAG Std. Det. 531, Type '"B" EACH 2
523.01118|Headwall, MAG Det. 501-1 & 2, Straight Type (Modified), for 450mm (18") pipe EACH 4
523.01718|Headwall, MAG Det. 501-1 & 2, 'L’ Type (Madified), for 450mm (18") pipe EACH 1
523.11118|Headwall, MAG Det. 501-1 & 2, Straight Type (Single), for 450mm (18") pipe EACH 3
523.11124|Headwall, MAG Det. 501-1 & 2, Straight Type (Single), for 600 mm (24") pipe EACH 6
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MC 85
Bullard Wash to Litchfield Road

WO # 68959
CY 2004-76
Item No |Description Unit Quantity Unit Cost Total
610.08500|Relocate Existing Fire Hydrant EACH 2
618.02318/450 mm (18") RGRCP, Class || m 143.5
618.02324[600 mm (24") RGRCP, Class III m 74.4

TOTAL BID AMOUNT IN WRITTEN NUMBERS:

TOTAL BID AMOUNT IN WRITTEN WORDS:

SUBMITTING CONTRACTOR'S NAME:




